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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES : MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT
CONTRACT TIME 04/03/15 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) IM-080-5(098)
ROUTE 80 PARSIPPANY-TROY HILLS, ROADWAY IMPROVEMENTS
CONTRACT NO. 041003712, GRADING, PAVING & STRUCTURES
TOWNSHIP OF PARSIPPANY-TROY HILLS, COUNTY OF MORRIS
SET-ASIDE
VENDOR RANKING
TOTAL OVER
RANK VENDOR NO./NAME BID LOW BID
1 U5944 UNION PAVING & CONSTR CO INC $ 73,584,417.15 100.0000%
2 F2745 FERREIRA CONSTRUCTION CO., INC AND CRISDEL GROUP INC. J-V $ 81,844,954.00 111.2259%
3 c7279 J.F.CREAMER & SON JOINT VENTURE WITH JOSEPH M. SANZARI, INC $ 81,855,523.00 111.2403%
I ( 1 ) U5944 | ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e s e
SECTION 0001 ROADWAY
| | I
0001 151003M LUMP | 315000.00000 315000.00| 503000.00000 503000.00| 500000.00000 500000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 10000.00000 10000.00] 25000.00000 25000.00] 15000.00000 15000.00
PROGRESS SCHEDULE | | |
0005 153006P 15.000 U | 600.00000 9000.00 | 642.00000 9630.00| 1050.00000 15750.00
PROGRESS SCHEDULE UPDATE | | I
0006 153012P 4170.000 HOUR | 0.01000 41.70] 0.01000 41.70] 1.00000 4170.00
TRAINEES | I
0007 154003P LUMP | 7350000.00000 7350000.00| 8000000.00000 8000000.00| 7000000.00000 7000000.00
MOBILIZATION | | |
0015 157003M LUMP | 500000.00000 500000.00| 791397.05000 791397.05| 700000.00000 700000.00
CONSTRUCTION LAYOUT | |
0028 158088M 5006.000 SY | 10.00000 50060.00| 11.30000 56567.80] 10.00000 50060.00
INFILTRATION SAND LAYER, 6" THICK | | |
0029 159003M 115.000 U | 125.00000 14375.00] 130.55000 15013.25]| 100.00000 11500.00
BREAKAWAY BARRICADE | | |
0030 159006M 415.000 U | 200.00000 83000.00| 75.70000 31415.50] 65.00000 26975.00
DRUM | I |
0031 159009M 50.000 U | 100.00000 5000.00]| 26.10000 1305.00] 15.00000 750.00
TRAFFIC CONE | | |
0032 159012M 4867.000 SF | 17.00000 82739.00] 19.70000 95879.90] 15.00000 73005.00
CONSTRUCTION SIGNS | |
0033 159018M 2.000 U | 2000.00000 4000.00| 2000.00000 4000.00]| 2000.00000 4000.00
CONSTRUCTION IDENTIFICATION SIGN, 6' X | | |
I I



New Jersey Department of Transportation DATE 06/15/12
PAGE 129 -2
TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0034 159021P 75940.000 LF | 31.00000 2354140.00]| 55.00000 4176700.00] 100.00000 7594000.00
CONSTRUCTION BARRIER CURB | | |
0035 159027M 3.000 U | 10000.00000 30000.00| 4972.00000 14916.00| 3500.00000 10500.00
FLASHING ARROW BOARD, 4' X 8' | | |
0036 159029M 1.000 U | 0.00000 0.00] 0.00000 0.00] 0.00000 0.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | | |
COMMUNICATION | |
0037 159030M 8.000 U | 12000.00000 96000.00] 18496.00000 147968.00] 8000.00000 64000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0038 159032M 1.000 U | 35000.00000 35000.00] 35904.00000 35904.00] 45000.00000 45000.00
PORTABLE TRAILER MOUNTED CCTV CAMERA | | |
ASSEMBLY | | |
0039 159058M 9.000 U | 10500.00000 94500.00] 5928.00000 53352.00] 7500.00000 67500.00
TEMPORARY CRASH CUSHION, INERTIAL | | |
BARRIER SYSTEM 19 MODULES | | |
0040 159060M 15.000 U | 9600.00000 144000.00] 5188.00000 77820.00| 6000.00000 90000.00
TEMPORARY CRASH CUSHION, INERTIAL | | |
BARRIER SYSTEM, 16 MODULES | | |
0041 159066M 2.000 U | 12500.00000 25000.00] 20776.00000 41552.00]| 20000.00000 40000.00
TEMPORARY CRASH CUSHION, QUADGUARD 4 | | |
BAYS X 24" WIDE | | |
0042 159078M 3.000 U | 15000.00000 45000.00 | 33780.00000 101340.00] 28000.00000 84000.00
TEMPORARY CRASH CUSHION, QUADGUARD 8 | | |
BAYS X 24" WIDE | | |
0043 159108M 4.000 U | 12000.00000 48000.00 | 64560.00000 258240.00] 10000.00000 40000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION \ \ I
0044 159117M 1000.000 LF | 4.00000 4000.00| 1.50000 1500.00] 2.00000 2000.00
REMOVABLE BLACK LINE MASKING TAPE, 8" | | |
0045 159126M 584955.000 LF | 0.25000 146238.75]| 0.20000 116991.00] 0.20000 116991.00
TEMPORARY TRAFFIC STRIPES, 4" | | |
0046 159132M 2205.000 SF | 1.90000 4189.50] 2.00000 4410.00] 1.40000 3087.00
TEMPORARY PAVEMENT MARKINGS | | |
0047 159138M 100.000 T | 300.00000 30000.00| 301.00000 30100.00] 250.00000 25000.00
HMA PATCH \ \ I
0048 159141M 2000.000 HOUR | 1.00000 2000.00]| 0.01000 20.00] 65.00000 130000.00
TRAFFIC DIRECTOR, FLAGGER | | |
0049 159144M 30.000 U | 250.00000 7500.00 | 272.00000 8160.00| 150.00000 4500.00
|

EMERGENCY TOWING SERVICE | |



New Jersey Department of Transportation DATE 06/15/12
PAGE 129 -3
TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0050 159163M 30.000 MO | 18000.00000 540000.00]| 14035.00000 421050.00]| 7500.00000 225000.00
REAL-TIME WORK ZONE TRAFFIC SYSTEM | | |
0052 160003M LUMP | 868500.00000 868500.00| 868500.00000 868500.00| 868500.00000 868500.00
FUEL PRICE ADJUSTMENT | |
0053 160006M LUMP | 3228400.00000 3228400.00| 3228400.00000 3228400.00| 3228400.00000 3228400.00
ASPHALT PRICE ADJUSTMENT | | |
0054 161003P LUMP | 10000.00000 10000.00] 66459.00000 66459.00]| 10000.00000 10000.00
FINAL CLEANUP | |
0055 201003P LUMP | 500000.00000 500000.00] 500000.00000 500000.00| 500000.00000 500000.00
CLEARING SITE | | |
0056 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-219 | | |
0057 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-221 | | |
0058 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-222 | | |
0059 201009P LUMP | 15000.00000 15000.00| 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-225 | | |
0060 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-227 | | |
0061 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-228 | | |
0062 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-241 | | |
0063 201030M 20.000 U | 850.00000 17000.00 | 870.00000 17400.00] 2000.00000 40000.00
SEALING OF ABANDONED WELL | | |
0064 202003P 20.000 ACRE | 6500.00000 130000.00] 14110.00000 282200.00]| 7500.00000 150000.00
STRIPPING \ \ I
0065 202006M 500.000 cCY | 75.00000 37500.00| 1.00000 500.00] 75.00000 37500.00
EXCAVATION, TEST PIT | | |
0066 202009P 123003.000 cCY | 2.20000 270606.60| 28.00000 3444084.00] 46.00000 5658138.00
|

EXCAVATION, UNCLASSIFIED



STONE MATRIX ASPHALT 12.5 MM SURFACE

New Jersey Department of Transportation DATE 06/15/12
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0067 202021P 51538.000 SY | 16.00000 824608.00| 12.45000 641648.10]| 15.00000 773070.00
REMOVAL OF PAVEMENT | | |
0069 203009P 760.000 CY | 60.00000 45600.00| 111.10000 84436.00| 42.00000 31920.00
I-9 SOIL AGGREGATE | | |
0072 203050M 49.000 CY | 475.00000 23275.00| 822.00000 40278.00] 100.00000 4900.00
CONTROLLED LOW STRENGTH MATERIAL | | |
0073 301006P 29049.000 CY | 40.00000 1161960.00| 51.60000 1498928.40]| 40.00000 1161960.00
SUBBASE | | |
0074 302042P 134051.000 SY | 9.00000 1206459.00| 9.45000 1266781.95] 9.00000 1206459.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | | |
THICK | I I
0075 302060P 4502.000 CY | 35.00000 157570.00] 55.10000 248060.20]| 40.00000 180080.00
COARSE AGGREGATE, SIZE NO. 57 | |
0076 304003P 2194.000 SY | 56.00000 122864.00| 64.20000 140854.80] 60.00000 131640.00
CONCRETE BASE COURSE, 8" THICK | |
0077 305003P 111128.000 SY | 1.75000 194474.00] 2.80000 311158.40] 3.20000 355609.60
RUBBLIZATION | |
0078 401009P 141512.000 SY | 3.70000 523594.40| 4.45000 629728.40| 3.00000 424536.00
HMA MILLING, 3" OR LESS | | |
0079 401012P 32485.000 SY | 8.25000 268001.25]| 12.70000 412559.50] 4.00000 129940.00
HMA MILLING, MORE THAN 3" TO o" | | |
0080 401027M 21830.000 LF | 0.36000 7858.80 | 0.45000 9823.50] 0.75000 16372.50
POLYMERIZED JOINT ADHESIVE | | |
0081 401030M 11000.000 GAL | 5.00000 55000.00| 3.80000 41800.00]| 4.00000 44000.00
TACK COAT | | |
0082 401054M 14291.000 T | 84.00000 1200444.00| 78.00000 1114698.00]| 82.00000 1171862.00
HOT MIX ASPHALT 12.5 M 64 SURFACE COURS | | |
0083 401060M 4796.000 T | 89.00000 426844.00| 94.00000 450824.00]| 92.00000 441232.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | | |
0084 401078M 65156.000 T | 89.00000 5798884.00| 89.00000 5798884.00]| 87.00000 5668572.00
HOT MIX ASPHALT 12.5 M 76 INTERMEDIATE | | |
COURSE \ \ I
0085 401099M 184772.000 T | 77.00000 14227444.00] 71.00000 13118812.00] 68.00000 12564496.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | | |
0086 401108M 130.000 U | 120.00000 15600.00| 108.65000 14124.50] 100.00000 13000.00
CORE SAMPLES, HOT MIX ASPHALT | | |
0087 404006M 33743.000 T | 127.00000 4285361.00| 114.00000 3846702.00] 118.00000 3981674.00
|
|

COURSE



New Jersey Department of Transportation DATE 06/15/12
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0088 405003P 2180.000 SY | 1.50000 3270.00] 3.90000 8502.00| 2.50000 5450.00
UNDERLAYER PREPARATION | | |
0089 453006M 166.000 SY | 150.00000 24900.00| 190.50000 31623.00] 600.00000 99600.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | | |
0090 601122P 4069.000 LF | 55.00000 223795.00 | 150.00000 610350.00] 90.00000 366210.00
15" REINFORCED CONCRETE PIPE | | |
0091 601124P 2622.000 LF | 60.00000 157320.00] 170.00000 445740.00] 92.00000 241224.00
18" REINFORCED CONCRETE PIPE | | |
0092 601128P 793.000 LF | 65.00000 51545.00] 175.00000 138775.00] 100.00000 79300.00
24" REINFORCED CONCRETE PIPE | | |
0093 601134P 389.000 LF | 85.00000 33065.00] 160.00000 62240.00] 170.00000 66130.00
36" REINFORCED CONCRETE PIPE | | |
0094 601136P 6.000 LF | 300.00000 1800.00| 589.00000 3534.00] 225.00000 1350.00
42" REINFORCED CONCRETE PIPE | | |
0095 601158P 770.000 LF | 60.00000 46200.00 | 70.95000 54631.50] 92.00000 70840.00
15" REINFORCED CONCRETE PIPE, CLASS IV | | |
0096 601160P 144.000 LF | 65.00000 9360.00] 78.30000 11275.20] 94.00000 13536.00
18" REINFORCED CONCRETE PIPE, CLASS IV | | |
0097 601370M 1.000 U | 2500.00000 2500.00] 2062.00000 2062.00] 1000.00000 1000.00
15" REINFORCED CONCRETE END SECTION | | |
0098 601404P 312.000 LF | 25.00000 7800.00 | 30.45000 9500.40] 27.00000 8424.00
SUBBASE OUTLET DRAIN | | |
0099 601416P 39032.000 LF | 25.00000 975800.00 | 27.00000 1053864.00] 32.00000 1249024.00
UNDERDRAIN, TYPE F | | |
0102 601720P 1740.000 LF | 17.00000 29580.00 | 39.90000 69426.00]| 20.00000 34800.00
6" POLYVINYL CHLORIDE PIPE (PERFORATED) | | |
0103 602006P 47.000 CY | 600.00000 28200.00| 1243.00000 58421.00] 600.00000 28200.00
CONCRETE HEADWALL | | |
0104 602008M 6.000 U | 7000.00000 42000.00| 9468.00000 56808.00] 4000.00000 24000.00
FLOW CONTROL STRUCTURE | | |
0105 602009M 39.000 U | 3000.00000 117000.00] 6112.00000 238368.00| 1750.00000 68250.00
INLET, TYPE A | | |
0106 602012M 52.000 U | 3500.00000 182000.00] 5271.00000 274092.00]| 2800.00000 145600.00
INLET, TYPE B | | |
0107 602018M 88.000 U | 3500.00000 308000.00] 4857.00000 427416.00] 2900.00000 255200.00
INLET, TYPE E | | |
0108 602021M 5.000 U | 6000.00000 30000.00] 8047.00000 40235.00] 3800.00000 19000.00
INLET, TYPE ES | | |
0109 602024M 1.000 U | 4500.00000 4500.00| 9815.00000 9815.00] 4200.00000 4200.00
I

INLET, TYPE B-1 | |
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TABULATION OF BIDS
CALL ORDER ;129 CONTRACT 1ID 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|[UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT \ \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt e e e it T
0110 602027M 2.000 U | 4700.00000 9400.00| 6710.00000 13420.00]| 8000.00000 16000.00
INLET, TYPE B-2 | |
0111 602030M 1.000 U | 4000.00000 4000.00| 9369.00000 9369.00| 2800.00000 2800.00
INLET, TYPE D-1 | |
0112 602033M 7.000 U | 5000.00000 35000.00] 9051.00000 63357.00] 4000.00000 28000.00
INLET, TYPE D-2 | |
0113 602033M 18.000 U | 5500.00000 99000.00] 7513.00000 135234.00] 4000.00000 72000.00
INLET, TYPE D-2 SP1 | |
0114 602036M 10.000 U© | 5000.00000 50000.00| 7383.00000 73830.00| 3500.00000 35000.00
INLET, TYPE E-1 | |
0115 602039M 6.000 U | 5200.00000 31200.00] 8259.00000 49554.00| 4500.00000 27000.00
INLET, TYPE E-2 | |
0116 602054M 5.000 U | 3000.00000 15000.00] 6120.00000 30600.00] 3500.00000 17500.00
MANHOLE, 4' DIAMETER | | |
0117 602057M 7.000 U | 4000.00000 28000.00] 7374.00000 51618.00] 3300.00000 23100.00
MANHOLE, 5' DIAMETER | | |
0118 602060M 2.000 U | 5000.00000 10000.00]| 6748.00000 13496.00] 4300.00000 8600.00
MANHOLE, 6' DIAMETER | | |
0119 602099M 35.000 U | 550.00000 19250.00] 648.00000 22680.00] 325.00000 11375.00
RESET EXISTING CASTING | | |
0120 602099M 13.000 U© | 1200.00000 15600.00] 2612.00000 33956.00] 400.00000 5200.00
RESET EXISTING CASTING SP1 | | |
0121 602129M 6.000 U | 1000.00000 6000.00| 1551.00000 9306.00| 850.00000 5100.00
RECONSTRUCTED INLET, TYPE E, USING | |
EXISTING CASTING | I
0122 602153M 3.000 U | 1800.00000 5400.00] 2307.00000 6921.00] 1750.00000 5250.00
RECONSTRUCTED INLET, TYPE B, USING NEW | | |
CASTING | I |
0123 602159M 6.000 U | 1900.00000 11400.00] 2362.00000 14172.00]| 1750.00000 10500.00
RECONSTRUCTED INLET, TYPE E, USING NEW | | |
CASTING | | |
0124 602183M 2.000 U | 1400.00000 2800.00| 1733.00000 3466.00]| 1200.00000 2400.00
RECONSTRUCTED MANHOLE, USING NEW CASTIN | | |
0125 602213M 16.000 U | 525.00000 8400.00| 368.00000 5888.00] 350.00000 5600.00
CURB PIECE | I
0126 602214M 57.000 U | 325.00000 18525.00] 229.00000 13053.00]| 250.00000 14250.00
INLET FACE PLATE | |
0127 602215M 29.000 U | 1000.00000 29000.00| 1708.00000 49532.00]| 150.00000 4350.00
|

CAPPING EXISTING DRAINAGE STRUCTURES
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0129 602223M 2.000 U | 12000.00000 24000.00] 16505.00000 33010.00] 8000.00000 16000.00
OUTLET CONTROL STRUCTURE | | |
0130 602229M 6.000 U | 40000.00000 240000.00| 37437.00000 224622.00| 35000.00000 210000.00
MANUFACTURED TREATMENT DEVICE | | |
0131 603021P 14.000 sSY | 100.00000 1400.00] 180.90000 2532.60] 55.00000 770.00
RIPRAP STONE SLOPE PROTECTION, 18" | | |
THICK (D50=9") | |
0132 603036P 1419.000 sSY | 45.00000 63855.00| 58.20000 82585.80] 40.00000 56760.00
RIPRAP STONE CHANNEL PROTECTION, 12" | | |
THICK (D50=6") | |
0133 603042P 30.000 SY | 100.00000 3000.00] 180.60000 5418.00] 55.00000 1650.00
RIPRAP STONE CHANNEL PROTECTION, 18" | | |
THICK (D50=9") | |
0134 605009P 1252.000 LF | 30.00000 37560.00] 30.45000 38123.40] 25.00000 31300.00
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | | |
6' HIGH | I I
0135 605045P 555.000 LF | 30.00000 16650.00] 30.45000 16899.75]| 25.00000 13875.00
CHAIN-LINK FENCE, 6' HIGH | | |
0136 605165M 3.000 U© | 2400.00000 7200.00 | 2176.00000 6528.00] 2000.00000 6000.00
GATE, CHAIN-LINK FENCE, 20' WIDE | | |
0137 605212P 80.000 LF | 25.00000 2000.00]| 23.95000 1916.00] 18.00000 1440.00
RESET FENCE | | |
0138 606012P 272.000 SY | 45.00000 12240.00] 55.50000 15096.00| 52.00000 14144.00
CONCRETE SIDEWALK, 4" THICK | | |
0139 606036P 244.000 SY | 60.00000 14640.00| 68.55000 16726.20] 25.00000 6100.00
HOT MIX ASPHALT DRIVEWAY, 4" THICK | | |
0140 606039P 207.000 SY | 65.00000 13455.00| 81.65000 16901.55] 28.00000 5796.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | | |
0141 606043P 373.000 SY | 12.00000 4476.00| 10.50000 3916.50] 11.00000 4103.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | | |
0142 606075P 1079.000 sSY | 45.00000 48555.00 | 48.95000 52817.05] 45.00000 48555.00
CONCRETE ISLAND, 4" THICK | | |
0143 606084P 7.000 SY | 300.00000 2100.00]| 238.00000 1666.00| 220.00000 1540.00
DETECTABLE WARNING SURFACE | | |
0144 607003P 1335.000 LF | 65.00000 86775.00 | 59.85000 79899.75] 55.00000 73425.00
15" X 41" CONCRETE BARRIER CURB | | |
0145 607012P 8314.000 LF | 70.00000 581980.00 | 66.35000 551633.90] 62.00000 515468.00
24" X 41" CONCRETE BARRIER CURB | | |
0146 607018P 17025.000 LF | 17.00000 289425.00| 19.60000 333690.00] 18.00000 306450.00
I I

9" X 16" CONCRETE VERTICAL CURB



TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES : MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0147 607030P 382.000 LF | 20.00000 7640.00 | 22.85000 8728.70| 21.00000 8022.00
12" X 13" CONCRETE SLOPING CURB | |
0148 607040P 90.000 LF | 1000.00000 90000.00| 385.00000 34650.00] 360.00000 32400.00
CONCRETE BARRIER CURB WITH MOMENT SLAB | | |
0149 607060P 2227.000 LF | 100.00000 222700.00 | 97.90000 218023.30] 90.00000 200430.00
24" X VARIABLE HEIGHT CONCRETE BARRIER | | |
CURB | | |
0150 608003P 30774.000 SY | 28.25000 869365.50]| 28.30000 870904.20| 26.00000 800124.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | | |
0151 609003M 39344.000 LF | 21.00000 826224.00 | 19.85000 780978.40| 16.00000 629504.00
BEAM GUIDE RAIL | | |
0152 609006M 5722.000 LF | 30.00000 171660.00] 25.00000 143050.00] 20.00000 114440.00
BEAM GUIDE RAIL, DUAL-FACED | | |
0153 609021M 12286.000 LF | 7.00000 86002.00| 7.05000 86616.30]| 5.00000 61430.00
RUB RAIL | [ |
0154 609024M 10.000 U© | 2000.00000 20000.00] 2176.00000 21760.00] 2000.00000 20000.00
FLARED GUIDE RAIL TERMINAL | | |
0155 609025M 8.000 U | 2000.00000 16000.00] 1632.00000 13056.00]| 750.00000 6000.00
BURIED GUIDE RAIL TERMINAL | | |
0156 609027M 8.000 U | 2400.00000 19200.00| 2394.00000 19152.00] 2000.00000 16000.00
TANGENT GUIDE RAIL TERMINAL | | |
0157 609030M 7.000 U | 4600.00000 32200.00| 4080.00000 28560.00] 2800.00000 19600.00
TELESCOPING GUIDE RAIL END TERMINAL | | |
0158 609033M 1.000 U | 1500.00000 1500.00| 762.00000 762.00] 800.00000 800.00
CONTROLLED RELEASE TERMINAL | | |
0159 609039M 35.000 U | 525.00000 18375.00] 626.00000 21910.00] 500.00000 17500.00
BEAM GUIDE RAIL ANCHORAGE | | |
0160 609042M 18.000 U | 200.00000 3600.00] 54.40000 979.20] 32.00000 576.00
BEAM GUIDE RAIL POST | | |
0161 609054M 112.000 LF | 15.00000 1680.00] 7.60000 851.20] 5.00000 560.00
BEAM GUIDE RAIL ELEMENT | | |
0162 609063M 2225.000 LF | 8.00000 17800.00 | 6.55000 14573.75] 5.00000 11125.00
RESET BEAM GUIDE RAIL WITH EXISTING | | |
POSTS I I I
0163 609075M 36520.000 LF | 2.00000 73040.00] 0.25000 9130.00] 2.00000 73040.00
REMOVAL OF BEAM GUIDE RAIL | | |
0164 610003M 1600.000 LF | 0.50000 800.00] 0.30000 480.00] 0.35000 560.00
|
|

qn



New Jersey Department of Transportation DATE 06/15/12
PAGE 129 -9
TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0165 610006M 190000.000 LF | 0.45000 85500.00| 0.35000 66500.00] 0.36000 68400.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
G \ \ |
0166 610007M 21000.000 LF | 0.50000 10500.00] 0.45000 9450.00| 0.50000 10500.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
g \ [ I
0167 610009M 2100.000 SF | 4.00000 8400.00] 3.90000 8190.00] 3.80000 7980.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0168 610012M 2117.000 U | 25.00000 52925.00| 22.70000 48055.90| 21.00000 44457.00
RPM, MONO-DIRECTIONAL, WHITE LENS | | |
0169 610018M 683.000 U | 25.00000 17075.00] 22.70000 15504.10]| 21.00000 14343.00
RPM, MONO-DIRECTIONAL, AMBER LENS | | |
0170 610021M 11.000 U© | 25.00000 275.00] 22.70000 249.70] 21.00000 231.00
RPM, BI-DIRECTIONAL, AMBER LENS | | |
0171 610024M 2811.000 U | 20.00000 56220.00 | 6.15000 17287.65] 5.00000 14055.00
REMOVAL OF RPM | | |
0172 610027M 250.000 U | 13.00000 3250.00]| 11.95000 2987.50] 11.00000 2750.00
REMOVAL AND REPLACEMENT OF RPM LENS | | |
0173 610030M 658.000 U | 50.00000 32900.00] 48.95000 32209.10] 35.00000 23030.00
FLEXIBLE DELINEATOR, GROUND MOUNTED | | |
0174 610033M 75000.000 LF | 0.20000 15000.00] 0.45000 33750.00] 0.25000 18750.00
RUMBLE STRIP | | |
0175 610036M 175542.000 LF | 0.45000 78993.90| 0.45000 78993.90| 0.35000 61439.70
REMOVAL OF TRAFFIC STRIPES | | |
0176 610039M 348.000 SF | 1.75000 609.00| 1.65000 574.20] 1.50000 522.00
REMOVAL OF TRAFFIC MARKINGS | | |
0177 611198M 1.000 U | 25000.00000 25000.00 | 25430.00000 25430.00] 27500.00000 27500.00
CRASH CUSHION, QUADGUARD, 3 BAYS, 90" | | |
WIDE I I I
0178 612003P 2794.000 SF | 47.00000 131318.00]| 31.00000 86614.00] 25.00000 69850.00
REGULATORY AND WARNING SIGN | | |
0179 612006P 653.000 SF | 47.00000 30691.00]| 32.65000 21320.45] 20.00000 13060.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | | |
SUPPORTS I I I
0180 612009P 1829.000 SF | 60.00000 109740.00| 62.00000 113398.00] 36.00000 65844.00
GUIDE SIGN, TYPE GA, BREAKAWAY SUPPORTS | | |
0181 612015P 8467.000 SF | 19.00000 160873.00| 24.50000 207441.50] 18.00000 152406.00
GUIDE SIGN PANEL, TYPE GO | | |
0182 612018P 982.000 SF | 19.00000 18658.00| 26.10000 25630.20] 20.00000 19640.00
I

GUIDE SIGN PANEL, TYPE GOX
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CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0183 612030P 42.000 SF | 65.00000 2730.00] 87.05000 3656.10] 70.00000 2940.00
OVERHEAD STREET NAME SIGNS | | |
0184 654007P LUMP | 150000.00000 150000.00] 135056.00000 135056.00] 125000.00000 125000.00
ELECTRICAL UTILITY RELOCATION, | | |
JCP&L \ \ I
0185 701012P 617.000 LF | 25.00000 15425.00] 32.65000 20145.05] 20.00000 12340.00
1 1/2"™ RIGID METALLIC CONDUIT | | |
0186 701015P 216.000 LF | 25.00000 5400.00| 34.80000 7516.80| 26.00000 5616.00
2" RIGID METALLIC CONDUIT | | |
0187 701021P 7829.000 LF | 35.00000 274015.00 | 40.80000 319423.20] 38.00000 297502.00
3" RIGID METALLIC CONDUIT | | |
0188 701030P 35462.000 LF | 15.00000 531930.00| 16.30000 578030.60]| 10.00000 354620.00
3" RIGID NONMETALLIC CONDUIT | |
0189 701102M 59.000 U | 1500.00000 88500.00 | 2276.00000 134284.00] 1750.00000 103250.00
18" X 36" JUNCTION BOX | | I
0190 701108M 9.000 U | 1800.00000 16200.00] 1632.00000 14688.00]| 900.00000 8100.00
12" X 10" X 8" METAL JUNCTION BOX | | |
0191 701117M 257.000 U© | 1800.00000 462600.00| 2448.00000 629136.00]| 1700.00000 436900.00
JUNCTION BOX FOUNDATION | | |
0192 701123M 4.000 U | 1200.00000 4800.00] 2122.00000 8488.00] 1625.00000 6500.00
FOUNDATION, TYPE SFT | | |
0193 701126M 5.000 U | 1200.00000 6000.00| 1197.00000 5985.00] 750.00000 3750.00
FOUNDATION, TYPE MCF | | |
0194 701132M 2.000 U | 3500.00000 7000.00 | 3101.00000 6202.00] 2350.00000 4700.00
FOUNDATION, TYPE P-MC | |
0195 701135M 2.000 U | 800.00000 1600.00| 1034.00000 2068.00] 850.00000 1700.00
FOUNDATION, TYPE SPF | |
0196 701138M 1.000 U | 4000.00000 4000.00| 4570.00000 4570.00| 3250.00000 3250.00
FOUNDATION, TYPE STF | | |
0197 701144M 2.000 U | 1500.00000 3000.00] 2176.00000 4352.00] 1700.00000 3400.00
FOUNDATION, TYPE SFK | |
0198 701156M 4.000 U | 2500.00000 10000.00| 2992.00000 11968.00] 2900.00000 11600.00
FOUNDATION, TYPE 2M | |
0199 701168M 1.000 U | 3000.00000 3000.00] 3536.00000 3536.00] 2400.00000 2400.00
METER CABINET, TYPE T | | |
0200 701171M 2.000 U | 3000.00000 6000.00| 4298.00000 8596.00| 2900.00000 5800.00
METER CABINET, TYPE TL | | |
0201 701178M 4.000 U | 14500.00000 58000.00| 10826.00000 43304.00]| 4500.00000 18000.00
|

METER CABINET, TYPE 2M
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CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0202 701183M 4.000 U | 3000.00000 12000.00] 4298.00000 17192.00]| 2500.00000 10000.00
METER CABINET, TYPE L | | |
0203 701192P 54619.000 LF | 2.00000 109238.00] 2.10000 114699.90] 1.70000 92852.30
GROUND WIRE, NO. 8 AWG | | |
0204 701195P 242402.000 LF | 5.00000 1212010.00| 4.60000 1115049.20] 3.20000 775686.40
MULTIPLE LIGHTING WIRE, NO. 2 AWG | | |
0205 701201P 482.000 LF | 2.00000 964.00] 3.80000 1831.60] 2.75000 1325.50
MULTIPLE LIGHTING WIRE, NO. 8 AWG | | |
0206 701204P 2376.000 LF | 1.80000 4276.80| 3.25000 7722.00| 1.90000 4514.40
MULTIPLE LIGHTING WIRE, NO. 10 AWG | | |
0207 701210P 2037.000 LF | 7.25000 14768.25| 4.60000 9370.20]| 3.50000 7129.50
SERVICE WIRE, NO. 2 AWG | | |
0208 701213P 678.000 LF | 6.00000 4068.00| 4.10000 2779.80] 2.60000 1762.80
SERVICE WIRE, NO. 6 AWG | | |
0209 702009M 2.000 U | 15500.00000 31000.00| 17952.00000 35904.00] 13000.00000 26000.00
CONTROLLER, 8 PHASE | | |
0210 702012M 6.000 U | 2350.00000 14100.00] 2394.00000 14364.00] 2250.00000 13500.00
TRAFFIC SIGNAL STANDARD, ALUMINUM | | |
0211 702015M 1.000 U | 7350.00000 7350.00 | 7616.00000 7616.00| 7500.00000 7500.00
TRAFFIC SIGNAL STANDARD, STEEL | | |
0212 702018M 2.000 U | 850.00000 1700.00| 762.00000 1524.00]| 1250.00000 2500.00
PEDESTRIAN SIGNAL STANDARD | | |
0213 702021M 5.000 U | 2300.00000 11500.00] 2285.00000 11425.00]| 3500.00000 17500.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | | |
0214 702024M 1.000 U | 4650.00000 4650.00 | 4352.00000 4352.00] 5000.00000 5000.00
TRAFFIC SIGNAL MAST ARM, STEEL | | |
0215 702027P 312.000 LF | 2.50000 780.00] 2.70000 842.40]| 2.50000 780.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | | |
0216 702030P 312.000 LF | 3.60000 1123.20]| 3.00000 936.00] 3.00000 936.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | | |
0217 702033P 1843.000 LF | 4.20000 7740.60 | 3.55000 6542.65]| 3.50000 6450.50
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | | |
0218 702036M 18.000 U | 800.00000 14400.00] 1251.00000 22518.00] 750.00000 13500.00
TRAFFIC SIGNAL HEAD | | |
0219 702039M 4.000 U | 1100.00000 4400.00] 1142.00000 4568.00| 700.00000 2800.00
PEDESTRIAN SIGNAL HEAD | | |
0220 702042M 4.000 U | 300.00000 1200.00] 326.00000 1304.00] 150.00000 600.00
PUSH BUTTON | |
0221 702045M 6.000 U | 6300.00000 37800.00| 8160.00000 48960.00| 7000.00000 42000.00
I

IMAGE DETECTOR
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CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0222 702057M LUMP | 6500.00000 6500.00] 8160.00000 8160.00| 50000.00000 50000.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | | |
NO. 1 | I I
0223 702060M 2.000 U | 2750.00000 5500.00| 4896.00000 9792.00| 1750.00000 3500.00
CONTROLLER TURN-ON | | |
0224 702100M 2.000 U | 6400.00000 12800.00] 7616.00000 15232.00]| 7000.00000 14000.00
UNINTERRUPTIBLE POWER SOURCE UNIT WITH | | |
CONTROLLER CABINET REVISIONS | | |
0225 703003M 272.000 U | 2500.00000 680000.00| 2285.00000 621520.00]| 2000.00000 544000.00
LIGHTING STANDARD ALUMINUM | | |
0226 703012M 160.000 U | 780.00000 124800.00] 598.00000 95680.00| 450.00000 72000.00
LIGHTING MAST ARM ALUMINUM | | |
0227 703015M 1.000 U© | 6200.00000 6200.00| 1632.00000 1632.00]| 1400.00000 1400.00
LIGHTING MAST ARM STEEL | | |
0228 703018M 275.000 U | 1100.00000 302500.00| 1197.00000 329175.00] 750.00000 206250.00
LUMINAIRE | I I
0229 703021M LUMP | 37000.00000 37000.00 | 43520.00000 43520.00] 37000.00000 37000.00
SIGN LIGHTING, STRUCTURE NO. __ | | |
1414-200 | | |
0230 703021M LUMP | 30000.00000 30000.00| 43520.00000 43520.00] 30000.00000 30000.00
SIGN LIGHTING, STRUCTURE NO. __ | | |
1414-201 | |
0231 703021M LUMP | 26000.00000 26000.00| 43520.00000 43520.00]| 27500.00000 27500.00
SIGN LIGHTING, STRUCTURE NO. __ | | |
1414-204 | | |
0232 703021M LUMP | 19000.00000 19000.00] 43520.00000 43520.00]| 37500.00000 37500.00
SIGN LIGHTING, STRUCTURE NO. __ | | |
1414-224 | | |
0233 703021M LUMP | 37000.00000 37000.00| 43520.00000 43520.00]| 40000.00000 40000.00
SIGN LIGHTING, STRUCTURE NO. __ | | |
1414-215 | | |
0234 703021M LUMP | 40000.00000 40000.00 | 43520.00000 43520.00] 36000.00000 36000.00
SIGN LIGHTING, STRUCTURE NO. __ | | |
1414-214 | | |
0235 703024M 8.000 U | 1400.00000 11200.00| 2829.00000 22632.00] 3500.00000 28000.00
UNDERDECK LIGHTING TYPE W | | |
0236 703033P LUMP | 50000.00000 50000.00| 209983.00000 209983.00] 27198.00000 27198.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | | |
SECTION TOTALS | $ 59,717,036.25] $ 66,909,213.30] $ 66,451,310.20
—————————————————————————————————————————— o

SECTION 0002 CONSTRUCTION ENGINEER

ING
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CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0008 155018M 1.000 U | 75000.00000 75000.00| 31000.00000 31000.00] 90000.00000 90000.00
FIELD OFFICE TYPE F SET UP | | |
0009 155036M 31.000 MO | 5000.00000 155000.00] 3826.00000 118606.00] 1500.00000 46500.00
FIELD OFFICE TYPE F MAINTENANCE | | |
0010 156003M 1.000 U | 30000.00000 30000.00] 50000.00000 50000.00] 60000.00000 60000.00
MATERIALS FIELD LABORATORY SET-UP | | |
0011 156006M 30.000 MO | 2000.00000 60000.00 | 3210.00000 96300.00] 1000.00000 30000.00
MATERIALS FIELD LABORATORY MAINTENANCE | | |
0012 156009M 1.000 U© | 2000.00000 2000.00] 8000.00000 8000.00] 2000.00000 2000.00
CURING FACILITY SET-UP | | |
0013 156012M 30.000 MO | 100.00000 3000.00] 1561.00000 46830.00]| 100.00000 3000.00
CURING FACILITY MAINTENANCE | | |
0014 156015M 2.000 U | 7500.00000 15000.00] 5821.00000 11642.00]| 6400.00000 12800.00
NUCLEAR DENSITY GAUGE | | |
SECTION TOTALS | $ 340,000.00] $ 362,378.00] $ 244,300.00
—————————————————————————————————————————— e
SECTION 0003  NON-PARTICIPATING ROADWAY
| I |
0002 152003P LUMP | 70000.00000 70000.00| 70630.00000 70630.00| 144750.00000 144750.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 25000.00000 25000.00 | 42000.00000 42000.00] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | | |
0051 159190M LUMP | 20000.00000 20000.00] 41305.00000 41305.00] 25000.00000 25000.00
SNOW REMOVAL | |
0100 601670M 2459.000 LF | 9.00000 22131.00]| 8.55000 21024 .45]| 5.00000 12295.00
CLEANING EXISTING PIPE, 12" TO 24" | | |
DIAMETER I I I
0101 601672M 1501.000 LF | 15.00000 22515.00| 14.25000 21389.25] 6.00000 9006.00
CLEANING EXISTING PIPE, OVER 24" TO 48" | | |
DIAMETER I I I
0128 602216M 12.000 U | 400.00000 4800.00] 370.00000 4440.00] 350.00000 4200.00
CLEANING DRAINAGE STRUCTURE | | |
0260 810003M 5.000 ACRE | 500.00000 2500.00] 544.00000 2720.00] 500.00000 2500.00
MOWING | |
SECTION TOTALS | $ 166,946.00| $ 203,508.70] $ 197,752.00
—————————————————————————————————————————— o

SECTION 0004 EROSION CONTROL
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CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0016 158006M 251.000 LF | 4.00000 1004.00| 5.00000 1255.00] 5.00000 1255.00
SILT FENCE | | |
0017 158009M 19985.000 LF | 4.50000 89932.50]| 6.65000 132900.25] 8.00000 159880.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0018 158012M 7988.000 LF | 4.50000 35946.00 | 6.60000 52720.80]| 8.00000 63904.00
HEAVY DUTY SILT FENCE, BLACK | | |
0019 158015M 50.000 U | 25.00000 1250.00] 41.65000 2082.50] 20.00000 1000.00
HAYBALE | | |
0020 158018M 30.000 LF | 40.00000 1200.00| 200.00000 6000.00]| 20.00000 600.00
HAYBALE CHECK DAM WITH TEMPORARY STONE | | |
OUTLET | I I
0021 158030M 190.000 U | 130.00000 24700.00 | 115.60000 21964.00] 150.00000 28500.00
INLET FILTER TYPE 2, 2' X 4' | | |
0022 158033M 180.000 U | 160.00000 28800.00| 202.00000 36360.00] 165.00000 29700.00
INLET FILTER TYPE 2, 4' X 4' | | |
0023 158055M 8.000 U | 650.00000 5200.00| 252.00000 2016.00]| 500.00000 4000.00
SEDIMENT CONTROL BAG | | |
0024 158060M 500.000 T | 40.00000 20000.00| 38.60000 19300.00]| 30.00000 15000.00
CONSTRUCTION DRIVEWAY | | |
0025 158063P LUMP | 40000.00000 40000.00 | 40000.00000 40000.00] 5000.00000 5000.00
CONCRETE WASHOUT SYSTEM | | |
0026 158072M 8.000 U | 1000.00000 8000.00] 870.00000 6960.00] 900.00000 7200.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0027 158084M 10000.000 cCY | 0.01000 100.00| 1.00000 10000.00]| 0.01000 100.00
EROSION CONTROL SEDIMENT REMOVAL | | |
0070 203041P 3500.000 SY | 2.00000 7000.00 | 1.85000 6475.00] 5.00000 17500.00
GEOTEXTILE, ROADWAY STABILIZATION | | |
0071 203043P 540.000 SY | 2.50000 1350.00] 15.05000 8127.00] 15.00000 8100.00
GEOGRID REINFORCEMENT | | |
SECTION TOTALS | $ 264,482.50] $ 346,160.55] $ 341,739.00
—————————————————————————————————————————— B e e
SECTION 0005 LANDSCAPE
I | |
0068 202050M 1140.000 sY | 3.00000 3420.00] 9.95000 11343.00]| 2.00000 2280.00
SUBSOIL SCARIFICATION | | |
0252 804006P 73044.000 SY | 1.50000 109566.00| 1.35000 98609.40| 1.30000 94957.20
TOPSOILING, 4" THICK | | |
0253 804019P 5006.000 SY | 25.00000 125150.00] 49.40000 247296 .40| 25.00000 125150.00
|

PLANTING SOIL BED, 24" THICK
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CALL ORDER 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0254 806006P 66400.000 SY | 0.50000 33200.00| 0.45000 29880.00] 0.45000 29880.00
FERTILIZING AND SEEDING, TYPE A-3 | | |
0255 806018P 8782.000 SY | 0.50000 4391.00| 0.45000 3951.90]| 0.45000 3951.90
FERTILIZING AND SEEDING, TYPE F | | |
0256 806024P 9843.000 SY | 1.25000 12303.75] 1.10000 10827.30] 1.00000 9843.00
FERTILIZING AND SEEDING, TYPE W | | |
0257 807003M 1828.000 SY | 3.75000 6855.00 | 3.55000 6489.40]| 3.30000 6032.40
TOPSOIL STABILIZATION, TYPE 1 MAT | | |
0258 807009M 107.000 sSY | 10.00000 1070.00| 8.45000 904.15] 8.00000 856.00
TOPSOIL STABILIZATION, TYPE 3 MAT | | |
0259 809003M 80019.000 SY | 0.50000 40009.50| 0.45000 36008.55] 0.45000 36008.55
STRAW MULCHING | | |
0261 811006M 182.000 U | 275.00000 50050.00| 245.00000 44590.00| 230.00000 41860.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | | |
B&B I I |
0262 811024M 100.000 U | 270.00000 27000.00| 244.00000 24400.00] 230.00000 23000.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | | |
B&B I I I
0263 811028M 1.000 U | 0.00000 0.00]| 0.00000 0.00] 0.00000 0.00
SMALL DECIDUOUS TREE, 3' HIGH, #2 | | |
CONTAINER | I I
0264 811037M 65.000 U | 200.00000 13000.00| 195.85000 12730.25] 185.00000 12025.00
EVERGREEN TREE, 7-8' HIGH B&B | |
0265 811048M 116.000 U | 70.00000 8120.00| 59.85000 6942.60| 60.00000 6960.00
EVERGREEN TREE, 3-4' HIGH, B&B | | |
0266 811061M 6.000 U | 50.00000 300.00] 48.95000 293.70] 50.00000 300.00
DECIDUOUS SHRUB, 30-36" HIGH, B&B | | |
0267 811063M 77.000 U | 45.00000 3465.00] 43.50000 3349.50] 40.00000 3080.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 | | |
CONTAINER | | |
0268 811072M 38.000 U | 56.50000 2147.00] 54.40000 2067.20] 52.00000 1976.00
EVERGREEN SHRUB, 30-36" HIGH, B&B | | |
0269 811099M 4.000 U | 50.00000 200.00] 21.75000 87.00] 20.00000 80.00
GROUND COVER OR VINE, #1 CONTAINER | | |
0270 811102M 1738.000 U | 8.00000 13904.00| 7.35000 12774.30] 7.00000 12166.00
GROUND COVER OR VINE, 4" SQUARE OR | | |
ROUND POT | |
0271 811111M 7320.000 U | 16.00000 117120.00] 15.05000 110166.00] 14.00000 102480.00
| I

PERENNIAL, #1 CONTAINER
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0272 811114M 1123.000 U | 16.00000 17968.00]| 15.25000 17125.75]| 14.00000 15722.00
PERENNIAL, #SP5 CONTAINER | | |
0273 811117M 2952.000 U | 9.00000 26568.00| 8.70000 25682.40]| 8.00000 23616.00
PERENNIAL, #SP4 CONTAINER | | |
0274 811120M 8914.000 U | 2.50000 22285.00 | 2.40000 21393.60] 2.25000 20056.50
PERENNIAL, 2" PLUG | | |
0275 811138M LUMP | 16000.00000 16000.00] 16864.00000 16864.00]| 16000.00000 16000.00
PLANT ESTABLISHMENT PERIOD | | |
SECTION TOTALS | $ 654,092.25| $ 743,776 .40 $ 588,280.55
—————————————————————————————————————————— e
SECTION 0006 ITS
I I |
0237 704002M 18077.000 LF | 18.00000 325386.00] 27.20000 491694.40| 20.00000 361540.00
ITS CONDUIT, TYPE A | |
0238 704003M 7.000 U | 3500.00000 24500.00 | 4134.00000 28938.00]| 3300.00000 23100.00
JUNCTION BOX ITS TYPE A | | |
0239 704010M 3.000 U | 6500.00000 19500.00] 5984.00000 17952.00] 5500.00000 16500.00
JUNCTION BOX ITS TYPE D | | |
0240 704028M LUMP | 19000.00000 19000.00] 13600.00000 13600.00]| 35000.00000 35000.00
CONTROLLER MODIFICATIONS , HAR | | |
0241 704029M 1.000 U | 15500.00000 15500.00] 5440.00000 5440.00] 42000.00000 42000.00
COMMUNICATION HUB MODIFICATIONS , | | |
LOCATION S3D2FT1-40.8 | | |
0242 704029M 1.000 U | 4000.00000 4000.00| 5440.00000 5440.00] 45000.00000 45000.00
COMMUNICATION HUB MODIFICATIONS , | | |
LOCATION S3D1FT3-45.2 | | |
0243 704029M 1.000 U | 7200.00000 7200.00] 5440.00000 5440.00] 40000.00000 40000.00
COMMUNICATION HUB MODIFICATIONS , | | |
LOCATION SPLICE CABINET-46.1 | | |
0244 704033P LUMP | 24000.00000 24000.00| 32640.00000 32640.00] 42000.00000 42000.00
CONTROL CENTER SYSTEM, LOCATION NO. __ | | |
S3D1FT1-43.7 | | |
0245 704033P LUMP | 4800.00000 4800.00| 8160.00000 8160.00| 55000.00000 55000.00
CONTROL CENTER SYSTEM, LOCATION NO. __ | | |
STMC-WOODBRIDGE | |
0246 704033P LUMP | 24000.00000 24000.00| 27200.00000 27200.00] 42000.00000 42000.00
CONTROL CENTER SYSTEM, LOCATION NO. ___ | | |
TOCN-ELMWOOD PARK | | |
0247 704034P LUMP | 7500.00000 7500.00 | 27200.00000 27200.00] 80000.00000 80000.00
I

MODIFY CONTROL CENTER SYSTEM
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0248 704066P 59544.000 LF
FIBER OPTIC CABLE TYPE A

0249 704081P 930.000 LF
FIBER OPTIC CABLE TYPE F

0250 704106M 3.000 U©
CONTROLLER MODIFICATIONS, CAMERA

0251 704185M 4.000 U

CONTROLLER MODIFICATIONS, DMS
SECTION TOTALS

0276 201006P LUMP
CLEARING SITE, BRIDGE (___) NO. 1414-18

0277 201039P LUMP
TEMPORARY SHIELDING

0278 202009P 590.000 CY
EXCAVATION, UNCLASSIFIED

0279 501003P 2000.000 SF
TEMPORARY SHEETING

0280 504003P 26461.000 LB
REINFORCEMENT STEEL

0281 504006P 58556.000 LB
REINFORCEMENT STEEL, EPOXY-COATED

0282 504015P 104.000 CY
CONCRETE FOOTING

0283 504018P 82.000 cCY
CONCRETE WING WALL

0284 504024P 124.000 cCy
CONCRETE ABUTMENT WALL

0285 504036P 20.000 sy
EPOXY WATERPROOFING

0286 506003P LUMP
STRUCTURAL STEEL

0287 506006P 4.000 U
REINFORCED ELASTOMERIC BEARING ASSEMBLY

0288 506012P 600.000 U
SHEAR CONNECTOR

0289 507015P 110.000 LF

STRIP SEAL EXPANSION JOINT ASSEMBLY

(
UNION PAVING &

7.00000
37.00000
12000.00000

9500.00000

80000.00000
75000.00000
35.00000
100.00000
1.75000
2.15000
400.00000
1100.00000
1000.00000
25.00000
125000.00000
3100.00000
7.00000

565.00000

\
\
\
\
+
\
\
\
\
\
\
\
\
\
+
STRUCTURE NO.1414-181
\
\
I
\
I
[
I
|
\
I
\
I
|
\
I
\
|
|
\
|
\
|
|
\
I
\
I
I
\

CONSTR CO INC

|[FERREIRA CONST CO INC AND CR

AMOUNT| UNIT PRICE AMOUNT |
416808.00] 6.55000 390013.20]
34410.00} 38.10000 35433.00:
36000.00} 10880.00000 32640.00:
38000.00} 13600.00000 54400.00:
1,000,604.001 $ 1,176,190.60:
\ I

80000.00| 80000.00000 80000.00]
75000.00} 87544.00000 87544.00:
20650.00} 50.10000 29559.00:
ZOOOO0.00} 55.60000 111200.00:
46306.75} 1.50000 39691.50:
125895.401 1.65000 96617.40:
41600.00} 458.00000 47632.00:
90200.00} 1406.00000 115292.00:
124000.001 1109.00000 137516.00:
500.00} 90.75000 1815.00:
125000.001 113395.00000 113395.00:
12400.00} 4052.00000 16208.00:
4200.00} 5.45000 3270.00:
62150.00} 475.00000 52250.00:

UNIT PRICE

20.

29000.

24000.

80000.

75000.

45.

70.

1500.

1250.

50.

150000.

2500.

6.

350.

00000

00000

00000

00000

. 75000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

|J.F.CREAMER J-V J.M. SANZARI

AMOUNT

476352.
18600.
87000.
96000.

1,460,092.

80000.
75000.
26550.
140000.
46306.
117112.
52000.
123000.
155000.
1000.
150000.
10000.
3600.

38500.

00

00

00

00

75

00

00

00

00

00

00

00

00

00
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0290 507024P 110.000 cCY | 1350.00000 148500.00] 1108.00000 121880.00] 1000.00000 110000.00
CONCRETE BRIDGE DECK, HPC | | |
0291 507027M 1.000 U | 1500.00000 1500.00| 1289.00000 1289.00| 1000.00000 1000.00
DATE PANEL | | |
0292 507033P 16.000 CY | 420.00000 6720.00 | 870.00000 13920.00] 450.00000 7200.00
CONCRETE BRIDGE SIDEWALK, HPC | | |
0293 507039P 161.000 LF | 220.00000 35420.00 | 193.65000 31177.65] 200.00000 32200.00
CONCRETE BRIDGE PARAPET, HPC | | |
0294 507051P 160.000 CY | 530.00000 84800.00| 312.00000 49920.00]| 625.00000 100000.00
CONCRETE BRIDGE APPROACH | | |
0295 551006M 90.000 SF | 65.00000 5850.00 | 62.95000 5665.50] 70.00000 6300.00
REPAIR OF CONCRETE DECK, TYPE B | | |
0296 551009M 48.000 SF | 85.00000 4080.00| 152.85000 7336.80] 15.00000 720.00
REPAIR OF CONCRETE DECK, TYPE C | | |
0297 554003P LUMP | 5000.00000 5000.00 | 3808.00000 3808.00] 5000.00000 5000.00
POLLUTION CONTROL SYSTEM | | |
0298 554006P LUMP | 6000.00000 6000.00 | 22950.00000 22950.00] 15000.00000 15000.00
HAND/POWER TOOL CLEANING AND PAINTING | | |
0299 554012P LUMP | 10000.00000 10000.00]| 5440.00000 5440.00]| 10000.00000 10000.00
TESTING, IF AND WHERE DIRECTED | | |
0300 601047P 15.000 LF | 25.00000 375.00] 60.15000 902.25] 24.00000 360.00
8" CORRUGATED STEEL PIPE | | |
0301 601410P 85.000 LF | 25.00000 2125.00] 36.60000 3111.00] 25.00000 2125.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | | |
0302 603015P 65.000 SY | 180.00000 11700.00| 79.40000 5161.00] 160.00000 10400.00
CONCRETE SLOPE PROTECTION, REINFORCED, | | |
4" THICK \ \ I
0303 701021Pp 172.000 LF | 25.00000 4300.00| 38.10000 6553.20]| 28.00000 4816.00
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | S 1,334,272.15] S 1,211,104.30] $ 1,323,189.75
—————————————————————————————————————————— B e e
SECTION 0008  ROUTE 287 SB OVER LITTLETON ROAD, STRUCTURE NO.1420-154
I | |
0304 201006P LUMP | 90000.00000 90000.00| 90000.00000 90000.00] 90000.00000 90000.00
CLEARING SITE, BRIDGE (___) NO. 1420-15 | | |
0305 201039P LUMP | 40000.00000 40000.00| 49870.00000 49870.00| 45000.00000 45000.00
TEMPORARY SHIELDING | | |
0306 202009P 1185.000 cCY | 35.00000 41475.00]| 40.90000 48466 .50 45.00000 53325.00
|

EXCAVATION, UNCLASSIFIED | |
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0307 501003P 6300.000 SF | 65.00000 409500.00| 80.00000 504000.00]| 45.00000 283500.00
TEMPORARY SHEETING | | |
0308 504003P 54122.000 LB | 1.50000 81183.00| 1.55000 83889.10| 1.75000 94713.50
REINFORCEMENT STEEL | | |
0309 504006P 20355.000 LB | 1.65000 33585.75]| 1.70000 34603.50] 2.00000 40710.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0310 504015P 230.000 cCY | 350.00000 80500.00 | 432.00000 99360.00] 500.00000 115000.00
CONCRETE FOOTING | | |
0311 504018P 140.000 cCY | 1000.00000 140000.00] 1250.00000 175000.00] 1500.00000 210000.00
CONCRETE WING WALL | | |
0312 504024pP 170.000 CY | 800.00000 136000.00] 835.00000 141950.00] 1250.00000 212500.00
CONCRETE ABUTMENT WALL | | |
0313 504036P 30.000 sY | 30.00000 900.00| 51.10000 1533.00] 50.00000 1500.00
EPOXY WATERPROOFING | | |
0314 506003P LUMP | 130000.00000 130000.00] 88449.00000 88449.00|] 100000.00000 100000.00
STRUCTURAL STEEL | | |
0315 506006P 6.000 U | 3000.00000 18000.00] 3901.00000 23406.00] 2750.00000 16500.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | | |
0316 506012P 750.000 U | 7.00000 5250.00] 5.45000 4087.50]| 6.00000 4500.00
SHEAR CONNECTOR | |
0317 507003P 26.000 LF | 700.00000 18200.00] 464.00000 12064.00]| 425.00000 11050.00
1 3/4"™ BY 1 3/4" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | | |
0318 507006P 25.000 LF | 700.00000 17500.00] 470.00000 11750.00] 450.00000 11250.00
2 1/2"™ BY 2 1/2" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | | |
0319 507024P 45.000 CY | 1750.00000 78750.00] 1173.00000 52785.00]| 1000.00000 45000.00
CONCRETE BRIDGE DECK, HPC | | |
0320 507027M 1.000 U | 1500.00000 1500.00| 1289.00000 1289.00]| 1000.00000 1000.00
DATE PANEL | | |
0321 507039P 145.000 LF | 240.00000 34800.00] 195.85000 28398.25] 200.00000 29000.00
CONCRETE BRIDGE PARAPET, HPC | | |
0322 507051p 65.000 cCY | 620.00000 40300.00| 283.00000 18395.00]| 625.00000 40625.00
CONCRETE BRIDGE APPROACH | | |
0323 554003P LUMP | 2500.00000 2500.00| 3808.00000 3808.00] 2000.00000 2000.00
POLLUTION CONTROL SYSTEM | | |
0324 554006P LUMP | 2500.00000 2500.00| 22950.00000 22950.00] 3000.00000 3000.00
HAND/POWER TOOL CLEANING AND PAINTING | | |
0325 554012P LUMP | 10000.00000 10000.00| 5440.00000 5440.00]| 10000.00000 10000.00
I

TESTING, IF AND WHERE DIRECTED
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0326 601047P 35.000 LF | 25.00000 875.00] 52.65000 1842.75]| 24.00000 840.00
8" CORRUGATED STEEL PIPE | | |
0327 601410P 110.000 LF | 25.00000 2750.00] 31.05000 3415.50] 25.00000 2750.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | | |
0328 701021P 157.000 LF | 25.00000 3925.00| 38.10000 5981.70] 28.00000 4396.00
3" RIGID METALLIC CONDUIT | | |
SECTION TOTALS | $ 1,419,993.75] $ 1,512,733.80] $ 1,428,159.50
—————————————————————————————————————————— o
SECTION 0009 RETAINING WALL, LOACTON NO.1
I I |
0329 201006P LUMP | 10000.00000 10000.00| 10000.00000 10000.00] 10000.00000 10000.00
CLEARING SITE, BRIDGE (___) NO. 1414-16 | | |
0330 504006P 478.000 LB | 1.55000 740.90 | 2.80000 1338.40] 2.00000 956.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0331 504024P 2.000 cCY | 2000.00000 4000.00] 3437.00000 6874.00] 2000.00000 4000.00
CONCRETE ABUTMENT WALL | | |
0332 507003P 16.000 LF | 770.00000 12320.00] 670.00000 10720.00] 425.00000 6800.00
1 3/4™ BY 1 3/4" PREFORMED ELASTOMERIC | | |
JOINT ASSEMBLY | | |
0333 507033P 6.000 CY | 400.00000 2400.00| 870.00000 5220.00] 450.00000 2700.00
CONCRETE BRIDGE SIDEWALK, HPC | | |
0334 507039P 890.000 LF | 200.00000 178000.00| 362.00000 322180.00] 145.00000 129050.00
CONCRETE BRIDGE PARAPET, HPC | | |
0335 513003P 9800.000 SF | 95.00000 931000.00| 70.00000 686000.00| 110.00000 1078000.00
RETAINING WALL, LOCATION NO. __ 1 | | |
SECTION TOTALS | $ 1,138,460.90]| $ 1,042,332.40] $ 1,231,506.00
—————————————————————————————————————————— o
SECTION 0010 RETAINING WALL, LOACTON NO.2
I I |
0336 501003P 1770.000 SF | 0.01000 17.70] 1.00000 1770.00] 50.00000 88500.00
TEMPORARY SHEETING | | |
0337 507039P 305.000 LF | 185.00000 56425.00 | 366.00000 111630.00] 145.00000 44225.00
CONCRETE BRIDGE PARAPET, HPC | | |
0338 513003P 1600.000 SF | 135.00000 216000.00| 88.00000 140800.00] 135.00000 216000.00
RETAINING WALL, LOCATION NO. ___ 2 | | |
0339 701012P 22.000 LF | 25.00000 550.00] 48.95000 1076.90| 20.00000 440.00
1 1/2" RIGID METALLIC CONDUIT | | |
0340 701021Pp 311.000 LF | 25.00000 7775.00 | 38.10000 11849.10]| 28.00000 8708.00
|

3n

RIGID METALLIC CONDUIT
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0341 701120M 2.000 U | 1500.00000 3000.00] 1061.00000 2122.00] 900.00000 1800.00
JUNCTION BOX FRAME AND COVER | | |
SECTION TOTALS | $ 283,767.70| $ 269,248.00] $ 359,673.00
—————————————————————————————————————————— o
SECTION 0011 RETAINING WALL, LOACTON NO.3
| | |
0342 501003P 4150.000 SF | 64.47000 267550.50| 57.30000 237795.00] 45.00000 186750.00
TEMPORARY SHEETING | | |
0343 507039P 395.000 LF | 185.00000 73075.00| 398.00000 157210.00] 145.00000 57275.00
CONCRETE BRIDGE PARAPET, HPC | | |
0344 513003P 3270.000 SF | 100.00000 327000.00] 68.10000 222687.00]| 130.00000 425100.00
RETAINING WALL, LOCATION NO. ___ 3 | | |
0345 701012P 22.000 LF | 25.00000 550.00] 48.95000 1076.90| 20.00000 440.00
1 1/2"™ RIGID METALLIC CONDUIT | | |
0346 701021P 405.000 LF | 25.00000 10125.00] 38.10000 15430.50] 28.00000 11340.00
3" RIGID METALLIC CONDUIT | | |
0347 701120M 2.000 U | 1500.00000 3000.00| 1061.00000 2122.00] 900.00000 1800.00
JUNCTION BOX FRAME AND COVER | | |
SECTION TOTALS | $ 681,300.50] $ 636,321.40] $ 682,705.00
—————————————————————————————————————————— B i T T e
SECTION 0012 RETAINING WALL, LOACTON NO.4
I I |
0348 503003P LUMP | 10000.00000 10000.00| 14211.00000 14211.00] 50000.00000 50000.00
FURNISHING DRILLED SHAFT EQUIPMENT | | |
0349 503017M 240.000 LF | 165.00000 39600.00| 158.65000 38076.00] 400.00000 96000.00
DRILLED SHAFT IN SOIL, 30" DIAMETER | | |
0350 507039P 293.000 LF | 160.00000 46880.00 | 153.40000 44946.20]| 200.00000 58600.00
CONCRETE BRIDGE PARAPET, HPC | | |
0351 513003P 2637.000 SF | 100.00000 263700.00| 178.30000 470177.10]| 120.00000 316440.00
RETAINING WALL, LOCATION NO. ____ 4 | | |
0352 601047P 25.000 LF | 50.00000 1250.00| 25.65000 641.25] 24.00000 600.00
8" CORRUGATED STEEL PIPE | | |
0353 701012P 14.000 LF | 25.00000 350.00] 48.95000 685.30] 20.00000 280.00
1 1/2"™ RIGID METALLIC CONDUIT | | |
0354 701021P 303.000 LF | 25.00000 7575.00] 38.10000 11544.30] 28.00000 8484.00
3" RIGID METALLIC CONDUIT | | |
0355 701120M 2.000 U | 1500.00000 3000.00]| 1061.00000 2122.00] 900.00000 1800.00
JUNCTION BOX FRAME AND COVER | | |
SECTION TOTALS | $ 372,355.00] $ 582,403.15] $ 532,204.00
—————————————————————————————————————————— B T T S T
SECTION 0013 RETAINING WALL, LOACTON NO.5
I
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0356 162005P LUMP | 15000.00000 15000.00] 5440.00000 5440.00] 10000.00000 10000.00
VIBRATION MONITORING | | |
0357 201006P LUMP | 10000.00000 10000.00]| 10000.00000 10000.00] 10000.00000 10000.00
CLEARING SITE, BRIDGE (___) 1414-170 | | |
0358 503003P LUMP | 10000.00000 10000.00] 7106.00000 7106.00] 50000.00000 50000.00
FURNISHING DRILLED SHAFT EQUIPMENT | | |
0359 503017M 100.000 LF | 190.00000 19000.00] 145.95000 14595.00] 550.00000 55000.00
DRILLED SHAFT IN SOIL, 30" DIAMETER | | |
0360 513003P 727.000 SF | 100.00000 72700.00 | 217.00000 157759.00] 130.00000 94510.00
RETAINING WALL, LOCATION NO. ____ 5 | | |
0361 603015P 9.000 SY | 300.00000 2700.00] 79.40000 714.60] 300.00000 2700.00
CONCRETE SLOPE PROTECTION, REINFORCED, | | |
4" THICK | | |
SECTION TOTALS | $ 129,400.00] $ 195,614.60] $ 222,210.00
—————————————————————————————————————————— o
SECTION 0014 CANTILEVER SIGN SUPPORT NO.1l, STRUCTURE NO.1414-242
I I |
0362 202009P 60.000 CY | 35.00000 2100.00] 81.60000 4896.00] 85.00000 5100.00
EXCAVATION, UNCLASSIFIED | | |
0363 501003P 650.000 SF | 1.00000 650.00 | 7.60000 4940.00] 5.00000 3250.00
TEMPORARY SHEETING | | |
0364 504003P 1194.000 LB | 1.50000 1791.00] 2.20000 2626.80]| 1.75000 2089.50
REINFORCEMENT STEEL | | |
0365 504006P 1243.000 LB | 1.65000 2050.95]| 2.70000 3356.10] 2.00000 2486.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0366 504015P 17.000 cCY | 1000.00000 17000.00] 707.00000 12019.00]| 600.00000 10200.00
CONCRETE FOOTING | | |
0367 512003M 1.000 U | 80000.00000 80000.00] 76160.00000 76160.00| 65000.00000 65000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
1 I I
SECTION TOTALS | $ 103,591.95] $ 103,997.90]| $ 88,125.50
—————————————————————————————————————————— o
SECTION 0015  OVERHEAD SIGN SUPPORT NO.2, STRUCTURE NO.1414-244
I | |
0368 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-202 | |
0369 202009P 140.000 cCY | 35.00000 4900.00| 81.60000 11424.00]| 75.00000 10500.00
|

EXCAVATION, UNCLASSIFIED
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0370 501003P 1400.000 SF | 1.00000 1400.00| 7.60000 10640.00]| 5.00000 7000.00
TEMPORARY SHEETING | | |
0371 504003P 2242.000 LB | 1.50000 3363.00] 2.20000 4932.40| 1.75000 3923.50
REINFORCEMENT STEEL | | |
0372 504006P 1056.000 LB | 1.60000 1689.60] 2.70000 2851.20] 2.00000 2112.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0373 504015P 49.000 CY | 800.00000 39200.00| 598.00000 29302.00] 500.00000 24500.00
CONCRETE FOOTING | | |
0374 512012M 1.000 U© | 150000.00000 150000.00] 152319.00000 152319.00] 125000.00000 125000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
2 | I |
0375 703021M LUMP | 35000.00000 35000.00| 43520.00000 43520.00] 35000.00000 35000.00
SIGN LIGHTING, STRUCTURE NO. __ 2 | | |
SECTION TOTALS | $ 250,552.60] $ 269,988.60] $ 223,035.50
—————————————————————————————————————————— o
SECTION 0016 CANTILEVER SIGN SUPPORT NO.3, STRUCTURE NO.1414-245
I I |
0376 201009P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-216 | |
0377 202009P 70.000 cCY | 35.00000 2450.00] 81.60000 5712.00] 75.00000 5250.00
EXCAVATION, UNCLASSIFIED | | |
0378 501003P 535.000 SF | 1.00000 535.00] 7.60000 4066.00| 5.00000 2675.00
TEMPORARY SHEETING | | |
0379 504003P 1876.000 LB | 1.50000 2814.00| 2.20000 4127.20] 1.75000 3283.00
REINFORCEMENT STEEL | | |
0380 504006P 1293.000 LB | 1.60000 2068.80 | 2.70000 3491.10] 2.00000 2586.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0381 504015P 21.000 cCY | 925.00000 19425.00] 707.00000 14847.00]| 500.00000 10500.00
CONCRETE FOOTING | | |
0382 512003M 1.000 U | 85000.00000 85000.00] 81600.00000 81600.00] 65000.00000 65000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
3 I I
0383 703021M LUMP | 28000.00000 28000.00| 43520.00000 43520.00]| 27000.00000 27000.00
SIGN LIGHTING, STRUCTURE NO. ___ 3 | | |
SECTION TOTALS | $ 155,292.80] $ 172,363.30] $ 131,294.00
—————————————————————————————————————————— o

SECTION 0017 OVERHEAD SIGN SUPPORT NO.4,

STRUCTURE NO.1414-246
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0384 201009P LUMP | 12500.00000 12500.00] 12500.00000 12500.00] 12500.00000 12500.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-217 | | |
0385 202009P 100.000 cCY | 35.00000 3500.00] 81.60000 8160.00] 100.00000 10000.00
EXCAVATION, UNCLASSIFIED | | |
0386 501003P 1150.000 SF | 1.00000 1150.00| 7.60000 8740.00| 5.00000 5750.00
TEMPORARY SHEETING | | |
0387 504003P 3857.000 LB | 1.50000 5785.50| 2.20000 8485.40| 1.75000 6749.75
REINFORCEMENT STEEL | | |
0388 504006P 1404.000 LB | 1.60000 2246.40 | 2.70000 3790.80] 2.00000 2808.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0389 504015P 52.000 CY | 725.00000 37700.00 | 707.00000 36764.00] 500.00000 26000.00
CONCRETE FOOTING | | |
0390 512012M 1.000 U | 175000.00000 175000.00] 174079.00000 174079.00] 135000.00000 135000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
4 I I |
0391 703021M LUMP | 35000.00000 35000.00] 43520.00000 43520.00] 35000.00000 35000.00
SIGN LIGHTING, STRUCTURE NO. ___ 4 | | |
SECTION TOTALS | $ 272,881.90| $ 296,039.20] $ 233,807.75
—————————————————————————————————————————— B T T
SECTION 0018  OVERHEAD SIGN SUPPORT NO.5, STRUCTURE NO.1414-247
I I |
0392 201009P LUMP | 15000.00000 15000.00]| 15000.00000 15000.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-218 | | |
0393 202009P 110.000 cCY | 35.00000 3850.00] 81.60000 8976.00| 95.00000 10450.00
EXCAVATION, UNCLASSIFIED | | |
0394 501003P 1350.000 SF | 1.00000 1350.00] 7.60000 10260.00]| 5.00000 6750.00
TEMPORARY SHEETING | | |
0395 504003P 3933.000 LB | 1.50000 5899.50| 2.20000 8652.60] 1.75000 6882.75
REINFORCEMENT STEEL | | |
0396 504006P 1307.000 LB | 1.60000 2091.20]| 2.70000 3528.90] 2.00000 2614.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0397 504015P 58.000 cCY | 800.00000 46400.00| 707.00000 41006.00]| 450.00000 26100.00
CONCRETE FOOTING | | |
0398 512012M 1.000 U | 6000.00000 6000.00| 201279.00000 201279.00| 155000.00000 155000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
5 | I |
0399 703021M LUMP | 62000.00000 62000.00| 43520.00000 43520.00]| 60000.00000 60000.00
SIGN LIGHTING, STRUCTURE NO. ____ 5 | | |
SECTION TOTALS | $ 142,590.70] $ 332,222.50] $ 282,796.75
—————————————————————————————————————————— B i T e T
SECTION 0019  CANTILEVER SIGN SUPPORT NO.6, STRUCTURE NO.1414-243
|
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 202009P 65.000 cCY | 35.00000 2275.00] 81.60000 5304.00]| 80.00000 5200.00
EXCAVATION, UNCLASSIFIED | | |
0401 501003P 650.000 SF | 1.00000 650.00] 7.60000 4940.00| 5.00000 3250.00
TEMPORARY SHEETING | | |
0402 504003P 1306.000 LB | 1.50000 1959.00] 2.20000 2873.20] 1.75000 2285.50
REINFORCEMENT STEEL | | |
0403 504006P 1243.000 LB | 1.60000 1988.80] 2.70000 3356.10] 2.00000 2486.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0404 504015P 19.000 cCY | 1000.00000 19000.00]| 707.00000 13433.00]| 550.00000 10450.00
CONCRETE FOOTING | | |
0405 512003M 1.000 U | 85000.00000 85000.00] 81600.00000 81600.00] 65000.00000 65000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
___ 6 | | |
0406 703021M LUMP | 20000.00000 20000.00| 43520.00000 43520.00]| 20000.00000 20000.00
SIGN LIGHTING, STRUCTURE NO. ____ 6 | | |
SECTION TOTALS | $ 130,872.80] $ 155,026.30] $ 108,671.50
—————————————————————————————————————————— o
SECTION 0020 OVERHEAD SIGN SUPPORT NO.7, STRUCTURE NO.1414-248
| | |
0407 202009P 80.000 CY | 35.00000 2800.00 | 81.60000 6528.00] 120.00000 9600.00
EXCAVATION, UNCLASSIFIED | | |
0408 501003P 1150.000 SF | 1.00000 1150.00] 7.60000 8740.00] 5.00000 5750.00
TEMPORARY SHEETING | | |
0409 504003P 1587.000 LB | 1.50000 2380.50] 2.20000 3491.40]| 1.75000 2777.25
REINFORCEMENT STEEL | | |
0410 504006P 881.000 LB | 1.60000 1409.60| 2.70000 2378.70] 2.00000 1762.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0411 504015P 39.000 cCY | 950.00000 37050.00]| 707.00000 27573.00] 550.00000 21450.00
CONCRETE FOOTING | | |
0412 512012M 1.000 U | 115000.00000 115000.00| 114240.00000 114240.00] 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
7 I I |
0413 703021M LUMP | 33000.00000 33000.00]| 43520.00000 43520.00] 35000.00000 35000.00
SIGN LIGHTING, STRUCTURE NO. __ 7 | | |
SECTION TOTALS | S 192,790.10] S 206,471.10] S 171,339.25
—————————————————————————————————————————— B e T e e
SECTION 0021  OVERHEAD SIGN SUPPORT NO.8, STRUCTURE NO.1414-249
|
0414 201009P LUMP 20000.00000 20000.00 20000.00000 20000.00] 20000.00000 20000.00

CLEARING SITE,
1414-213

STRUCTURE ( ) NO.
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0415 202009P 130.000 cCY | 35.00000 4550.00| 81.60000 10608.00]| 80.00000 10400.00
EXCAVATION, UNCLASSIFIED | | |
0416 501003P 1450.000 SF | 1.00000 1450.00| 7.60000 11020.00]| 5.00000 7250.00
TEMPORARY SHEETING | | |
0417 504003P 4531.000 LB | 1.50000 6796.50 | 2.20000 9968.20] 1.75000 7929.25
REINFORCEMENT STEEL | | |
0418 504006P 1311.000 LB | 1.60000 2097.60| 2.70000 3539.70] 2.00000 2622.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0419 504015P 67.000 CY | 700.00000 46900.00| 707.00000 47369.00| 400.00000 26800.00
CONCRETE FOOTING | | |
0420 512012M 1.000 U | 255000.00000 255000.00] 255679.00000 255679.00| 200000.00000 200000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
8 I I |
0421 703021M LUMP | 63000.00000 63000.00| 43520.00000 43520.00]| 62500.00000 62500.00
SIGN LIGHTING, STRUCTURE NO. ___ 8 | | |
SECTION TOTALS | $ 399,794.10| $ 401,703.90] $ 337,501.25
—————————————————————————————————————————— o
SECTION 0022  OVERHEAD SIGN SUPPORT NO.9, STRUCTURE NO.1414-251
| | |
0422 201009P LUMP | 15000.00000 15000.00] 6528.00000 6528.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___) NO. | | |
1414-205 \ \ I
0423 202009P 110.000 cCY | 35.00000 3850.00] 81.60000 8976.00| 95.00000 10450.00
EXCAVATION, UNCLASSIFIED | | |
0424 501003P 1350.000 SF | 1.00000 1350.00] 7.60000 10260.00] 5.00000 6750.00
TEMPORARY SHEETING | | |
0425 504003P 3933.000 LB | 1.50000 5899.50| 2.20000 8652.60] 1.75000 6882.75
REINFORCEMENT STEEL | | |
0426 504006P 1262.000 LB | 1.60000 2019.20]| 2.70000 3407.40]| 2.00000 2524.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0427 504015P 58.000 cCY | 750.00000 43500.00| 707.00000 41006.00]| 450.00000 26100.00
CONCRETE FOOTING | | |
0428 512012M 1.000 U |  200000.00000 200000.00| 190399.00000 190399.00] 150000.00000 150000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
9 I |
0429 703021M LUMP | 60000.00000 60000.00| 43520.00000 43520.00]| 60000.00000 60000.00
SIGN LIGHTING, STRUCTURE NO. ___ 9 | | |
SECTION TOTALS | $ 331,618.70] $ 312,749.00] $ 277,706.75
—————————————————————————————————————————— B Tt T Tt

SECTION 0023

OVERHEAD SIGN SUPPORT NO.10,

STRUCTURE NO.1414-252
I | I
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 202009P 90.000 cCY | 35.00000 3150.00] 81.60000 7344.00] 120.00000 10800.00
EXCAVATION, UNCLASSIFIED | | |
0431 501003P 1100.000 SF | 1.00000 1100.00| 7.60000 8360.00| 5.00000 5500.00
TEMPORARY SHEETING | | |
0432 504003P 1211.000 LB | 1.50000 1816.50] 2.20000 2664.20]| 1.75000 2119.25
REINFORCEMENT STEEL | | |
0433 504006P 814.000 LB | 1.60000 1302.40] 2.70000 2197.80] 2.00000 1628.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0434 504015P 30.000 cCY | 1000.00000 30000.00]| 707.00000 21210.00] 650.00000 19500.00
CONCRETE FOOTING | | |
0435 512012M 1.000 U | 95000.00000 95000.00] 94656.00000 94656 .00 75000.00000 75000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
10 | |
SECTION TOTALS | $ 132,368.90] $ 136,432.00] $ 114,547.25
—————————————————————————————————————————— o
SECTION 0024  OVERHEAD SIGN SUPPORT NO.11, STRUCTURE NO.1420-226
I I |
0436 201009P LUMP | 15000.00000 15000.00] 5440.00000 5440.00] 15000.00000 15000.00
CLEARING SITE, STRUCTURE (___ ) 1420-202 | | |
0437 202009P 70.000 CY | 35.00000 2450.00 | 81.60000 5712.00] 125.00000 8750.00
EXCAVATION, UNCLASSIFIED | | |
0438 501003P 700.000 SF | 1.00000 700.00] 7.60000 5320.00] 5.00000 3500.00
TEMPORARY SHEETING | | |
0439 504003P 2242.000 LB | 1.50000 3363.00] 2.20000 4932.40] 1.75000 3923.50
REINFORCEMENT STEEL | | |
0440 504006P 1088.000 LB | 1.60000 1740.80| 2.70000 2937.60]| 2.00000 2176.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0441 504015P 44.000 cCY | 850.00000 37400.00] 707.00000 31108.00] 500.00000 22000.00
CONCRETE FOOTING | | |
0442 512012M 1.000 U | 120000.00000 120000.00] 119679.00000 119679.00] 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
11 I I
0443 703021M LUMP | 40000.00000 40000.00] 43520.00000 43520.00] 40000.00000 40000.00
SIGN LIGHTING, STRUCTURE NO. __ 11 | | |
SECTION TOTALS | $ 220,653.80] $ 218,649.00] $ 190,349.50
—————————————————————————————————————————— B e e
SECTION 0025  OVERHEAD SIGN SUPPORT NO.12, STRUCTURE NO.1420-224
| I |
0444 201009P LUMP | 12500.00000 12500.00] 12500.00000 12500.00] 12500.00000 12500.00

CLEARING SITE, STRUCTURE ( ) 1420-216 |



STRUCTURE
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TABULATION OF BIDS
CALL ORDER : 129 CONTRACT ID : 12129 COUNTIES : MORRIS
LETTING DATE : 06/14/12 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0445 202009P 140.000 cCY | 35.00000 4900.00| 81.60000 11424.00]| 75.00000 10500.00
EXCAVATION, UNCLASSIFIED | | |
0446 501003P 1350.000 SF | 1.00000 1350.00| 7.60000 10260.00]| 5.00000 6750.00
TEMPORARY SHEETING | | |
0447 504003P 2106.000 LB | 1.50000 3159.00]| 2.20000 4633.20] 1.75000 3685.50
REINFORCEMENT STEEL | | |
0448 504006P 1035.000 LB | 1.60000 1656.00] 2.70000 2794 .50] 2.00000 2070.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0449 504015P 41.000 cCY | 900.00000 36900.00| 707.00000 28987.00] 550.00000 22550.00
CONCRETE FOOTING | | |
0450 512012M 1.000 U | 120000.00000 120000.00] 119679.00000 119679.00] 95000.00000 95000.00
OVERHEAD SIGN SUPPORT, STRUCTURE NO. | | |
12 | | |
0451 703021M LUMP | 40000.00000 40000.00| 43520.00000 43520.00]| 40000.00000 40000.00
SIGN LIGHTING, STRUCTURE NO. ___ 12 | | |
SECTION TOTALS | $ 220,465.00] $ 233,797.70] $ 193,055.50
—————————————————————————————————————————— o
SECTION 0026 CANTILEVER SIGN SUPPORT NO.13, STRUCTURE NO.1420-225
| | |
0452 201009P LUMP | 12500.00000 12500.00] 12500.00000 12500.00] 12500.00000 12500.00
CLEARING SITE, STRUCTURE (___ ) 1420-215 | | |
0453 202009P 65.000 CY | 35.00000 2275.00| 81.60000 5304.00] 80.00000 5200.00
EXCAVATION, UNCLASSIFIED | | |
0454 501003P 650.000 SF | 1.00000 650.00] 7.60000 4940.00| 5.00000 3250.00
TEMPORARY SHEETING | | |
0455 504003P 1306.000 LB | 1.50000 1959.00| 2.20000 2873.20] 1.75000 2285.50
REINFORCEMENT STEEL | | |
0456 504006P 1243.000 LB | 1.60000 1988.80| 2.70000 3356.10] 2.00000 2486.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0457 504015P 19.000 cCY | 1000.00000 19000.00| 707.00000 13433.00] 550.00000 10450.00
CONCRETE FOOTING | | |
0458 512003M 1.000 U | 80000.00000 80000.00] 76160.00000 76160.00] 65000.00000 65000.00
CANTILEVER SIGN SUPPORT, STRUCTURE NO. | | |
_ 13 | | |
SECTION TOTALS | S 118,372.80] S 118,566.30] S 101,171.50
—————————————————————————————————————————— B e T R
SECTION 0027 BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE NO.1
| I |
0459 201009P LUMP | 3000.00000 3000.00] 3000.00000 3000.00]| 3000.00000 3000.00
CLEARING SITE, STRUCTURE (___) SIGN | | |
| I
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TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0460 512006M 1.000 U | 25000.00000 25000.00] 23936.00000 23936.00] 20000.00000 20000.00
BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE | | |
NO. 1 | I I
SECTION TOTALS | $ 28,000.00]| $ 26,936.00]| $ 23,000.00
—————————————————————————————————————————— o
SECTION 0028 BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE NO.2
I I |
0461 201009P LUMP | 9000.00000 9000.00| 9000.00000 9000.00] 9000.00000 9000.00
CLEARING SITE, STRUCTURE (___) SIGN | | |
STRUCTURES | |
0462 512006M 1.000 U© | 50000.00000 50000.00] 88128.00000 88128.00] 80000.00000 80000.00
BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE | | |
NO. ___ 2 | | |
SECTION TOTALS | $ 59,000.00]| $ 97,128.00]| $ 89,000.00
—————————————————————————————————————————— o
SECTION 0029 BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE NO.3
I I |
0463 512006M 1.000 U | 34000.00000 34000.00| 32640.00000 32640.00] 25000.00000 25000.00
BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE | | |
NO. ___ 3 | | |
SECTION TOTALS | $ 34,000.00] $ 32,640.00] $ 25,000.00
—————————————————————————————————————————— B T T e et
SECTION 0030 NOISE BARRIER NO.1
I I |
0464 201009P LUMP | 150000.00000 150000.00] 150000.00000 150000.00] 150000.00000 150000.00
CLEARING SITE, STRUCTURE (___) NOISE | | |
BARRIER \ \ I
0465 503003P LUMP | 20000.00000 20000.00] 8520.00000 8520.00] 50000.00000 50000.00
FURNISHING DRILLED SHAFT EQUIPMENT | | |
0466 613004P 3885.000 SY | 200.00000 777000.00] 211.00000 819735.00] 225.00000 874125.00
NOISE BARRIER, ROADWAY | | |
0467 613010P 2071.000 LF | 260.00000 538460.00 | 314.00000 650294.00] 400.00000 828400.00
NOISE BARRIER FOUNDATION | | |
0468 613015P LUMP | 3000.00000 3000.00] 21760.00000 21760.00] 7500.00000 7500.00
NOISE BARRIER TEST POSTS AND PANELS | | |
SECTION TOTALS | $ 1,488,460.00]| S 1,650,309.00] $ 1,910,025.00
+

SECTION 0031 NOISE BARRIER NO.2



New Jersey Department of Transportation DATE 06/15/12
PAGE 129 -30
TABULATION OF BIDS
CALL ORDER 129 CONTRACT ID 12129 COUNTIES MORRIS
LETTING DATE 06/14/12 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) U5944 I ( 2 ) F2745 | ( 3 ) C7279
|UNION PAVING & CONSTR CO INC |FERREIRA CONST CO INC AND CR |J.F.CREAMER J-V J.M. SANZARI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0469 201009P LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
CLEARING SITE, STRUCTURE (___) NOISE | | |
BARRIER | I I
0470 503003P LUMP | 10000.00000 10000.00] 14199.00000 14199.00] 50000.00000 50000.00
FURNISHING DRILLED SHAFT EQUIPMENT | | |
0471 613004P 1928.000 SY | 200.00000 385600.00| 210.00000 404880.00]| 225.00000 433800.00
NOISE BARRIER, ROADWAY | |
0472 613010P 820.000 LF | 275.00000 225500.00| 300.00000 246000.00]| 400.00000 328000.00
NOISE BARRIER FOUNDATION | | |
SECTION TOTALS | $ 696,100.00] $ 740,079.00] $ 886,800.00
—————————————————————————————————————————— e
SECTION 0032 NOISE BARRIER NO.3
| | |
0473 503003P LUMP | 14000.00000 14000.00] 2840.00000 2840.00]| 50000.00000 50000.00
FURNISHING DRILLED SHAFT EQUIPMENT | | |
0474 613004P 3143.000 SY | 200.00000 628600.00| 210.00000 660030.00]| 225.00000 707175.00
NOISE BARRIER, ROADWAY | |
0475 613010P 1620.000 LF | 285.00000 461700.00| 300.00000 486000.00]| 400.00000 648000.00
NOISE BARRIER FOUNDATION | | |
SECTION TOTALS | S 1,104,300.00] S 1,148,870.00] S 1,405,175.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 73,584,417.15]| S 81,844,954.00] S 81,855,523.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY, IN



